

**ANDHRA PRADESH MEDICAL SERVICES & INFRASTRUCTURE
DEVELOPMENT CORPORATION**

Plot No.9, Survey No.49, IT Park, Mangalagiri - 522 503, Guntur District.
Amaravathi Region, Andhra Pradesh
email: ce.aphmhdc@gmail.com

Tender Notice No.12/APMSIDC/2019-20

Dated.18.02.2020.

Tenders are invited **through e-procurement platform** for the following works from registered firms and contractors:

Sl. No.	Name of the work	Approx. ECV (Rs. in Lakhs)	Last Date receipt upto 5.00 PM
	Construction of New Buildings for Health & Wellness Centers at various places in the following Districts in A.P through Reverse Tendering Process		
I	Srikakulam District (365 Nos in 10 Packages)		
1	1 SKLM-I	781.24	07-03-2020
2	2 SKLM-II	472.03	09-03-2020
3	3 SKLM-III	386.54	07-03-2020
4	4 SKLM-IV	768.97	05-03-2020
5	5 SKLM-V	805.82	11-03-2020
6	6 SKLM-VI	816.05	11-03-2020
7	7 SKLM-VII	630.52	10-03-2020
8	8 SKLM-VIII	337.15	11-03-2020
9	9 SKLM-IX	862.30	05-03-2020
10	10 SKLM-X	454.49	10-03-2020
II	Vizianagaram District (254 Nos in 9 Packages)		
1	11 VZM-I	367.33	05-03-2020
2	12 VZM-II	489.76	06-03-2020
3	13 VZM-III	367.41	07-03-2020
4	14 VZM-IV	657.71	05-03-2020
5	15 VZM-V	551.65	09-03-2020
6	16 VZM-VI	662.08	07-03-2020
7	17 VZM-VII	622.77	09-03-2020
8	18 VZM-VIII	200.96	06-03-2020
9	19 VZM-IX	729.58	09-03-2020
III	Visakhapatnam District (399 Nos in 13 Packages)		
1	20 VSKP-I	403.81	05-03-2020
2	21 VSKP-II	552.74	07-03-2020
3	22 VSKP-III	203.53	09-03-2020
4	23 VSKP-IV	276.99	11-03-2020
5	24 VSKP-V	365.85	12-03-2020
6	25 VSKP-VI	590.08	12-03-2020
7	26 VSKP-VII	727.38	13-03-2020
8	27 VSKP-VIII	439.67	13-03-2020
9	28 VSKP-IX	894.89	13-03-2020
10	29 VSKP-X	625.76	12-03-2020
11	30 VSKP-XI	498.78	11-03-2020
12	31 VSKP-XII	801.25	07-03-2020
13	32 VSKP-XIII	100.85	05-03-2020

**Placed in website:
<http://msidc.ap.nic.in>**

Sl. No.		Name of the work	Approx. ECV (Rs. in Lakhs)	Last Date receipt upto 5.00 PM
IV		East Godavari District (425 Nos in 17 Packages)		
1	33	E.G-I	517.18	05-03-2020
2	34	E.G-II	587.48	06-03-2020
3	35	E.G-III	510.60	09-03-2020
4	36	E.G-IV	608.75	10-03-2020
5	37	E.G-V	373.63	11-03-2020
6	38	E.G-VI	404.86	11-03-2020
7	39	E.G-VII	400.08	05-03-2020
8	40	E.G-VIII	705.36	06-03-2020
9	41	E.G-IX	447.72	10-03-2020
10	42	E.G-X	292.96	09-03-2020
11	43	E.G-XI	220.26	10-03-2020
12	44	E.G-XII	633.30	11-03-2020
13	45	E.G-XIII	545.86	12-03-2020
14	46	E.G-XIV	357.16	11-03-2020
15	47	E.G--XV	605.38	12-03-2020
16	48	E.G--XVI	372.86	05-03-2020
17	49	E.G--XVII	394.57	12-03-2020
V		West Godavari District (425 Nos in 15 Packages)		
1	50	W.G-I	38.27	10-03-2020
2	51	W.G-II	702.84	09-03-2020
3	52	W.G-III	643.38	10-03-2020
4	53	W.G-IV	439.78	11-03-2020
5	54	W.G-V	1278.30	07-03-2020
6	55	W.G-VI	546.81	07-03-2020
7	56	W.G-VII	316.51	11-03-2020
8	57	W.G-VIII	494.36	10-03-2020
9	58	W.G-IX	400.02	11-03-2020
10	59	W.G-X	410.36	10-03-2020
11	60	W.G-XI	629.61	11-03-2020
12	61	W.G-XII	446.06	11-03-2020
13	62	W.G-XIII	685.06	10-03-2020
14	63	W.G-XIV	435.66	11-03-2020
15	64	W.G-XV	515.38	10-03-2020
VI		Krishna District (411 Nos in 13 Packages)		
1	65	KRI-I	552.81	06-03-2020
2	66	KRI-II	942.26	06-03-2020
3	67	KRI-III	609.55	07-03-2020
4	68	KRI-IV	759.29	07-03-2020
5	69	KRI-V	582.41	11-03-2020
6	70	KRI-VI	759.48	11-03-2020
7	71	KRI-VII	290.41	12-03-2020
8	72	KRI-VIII	153.40	12-03-2020
9	73	KRI-IX	369.64	12-03-2020

Sl. No.		Name of the work	Approx. ECV (Rs. in Lakhs)	Last Date receipt upto 5.00 PM
10	74	KRI-X	538.25	12-03-2020
11	75	KRI-XI	814.24	13-03-2020
12	76	KRI-XII	769.09	13-03-2020
13	77	KRI-XIII	628.62	13-03-2020
VII		Guntur District (414 Nos in 15 Packages)		
1	78	GNT-I	310.15	09-03-2020
2	79	GNT-II	559.12	09-03-2020
3	80	GNT-III	795.47	11-03-2020
4	81	GNT-IV	231.11	12-03-2020
5	82	GNT-V	550.82	12-03-2020
6	83	GNT-VI	683.41	09-03-2020
7	84	GNT-VII	320.58	11-03-2020
8	85	GNT-VIII	394.50	12-03-2020
9	86	GNT-IX	691.46	12-03-2020
10	87	GNT-X	613.52	12-03-2020
11	88	GNT-XI	474.81	16-03-2020
12	89	GNT-XII	713.86	11-03-2020
13	90	GNT-XIII	636.30	09-03-2020
14	91	GNT-XIV	386.94	11-03-2020
15	92	GNT-XV	459.33	16-03-2020
VIII		Prakasam District (423 Nos in 12 Packages)		
1	93	PKSM-I	457.01	06-03-2020
2	94	PKSM-II	783.32	07-03-2020
3	95	PKSM-III	259.35	07-03-2020
4	96	PKSM-IV	782.58	12-03-2020
5	97	PKSM-V	501.49	13-03-2020
6	98	PKSM-VI	779.53	16-03-2020
7	99	PKSM-VII	889.27	13-03-2020
8	100	PKSM-VIII	825.02	06-03-2020
9	101	PKSM-IX	718.93	07-03-2020
10	102	PKSM-X	416.83	13-03-2020
11	103	PKSM-XI	458.43	16-03-2020
12	104	PKSM-XII	457.57	06-03-2020
IX		SPSR Nellore District (345 Nos in 9 Packages)		
1	105	NLR-I	652.29	09-03-2020
2	106	NLR-II	709.47	09-03-2020
3	107	NLR-III	928.77	09-03-2020
4	108	NLR-IV	317.90	09-03-2020
5	109	NLR-V	861.31	11-03-2020
6	110	NLR-VI	650.10	11-03-2020
7	111	NLR-VII	896.92	11-03-2020
8	112	NLR-VIII	671.08	12-03-2020
9	113	NLR-IX	744.32	12-03-2020

Sl. No.	Name of the work	Approx. ECV (Rs. in Lakhs)	Last Date receipt upto 5.00 PM
X	Chittoor District (408 Nos in 14 Packages)		
1	114 TPT-I	404.58	07-03-2020
2	115 TPT-II	495.50	09-03-2020
3	116 TPT-III	757.33	09-03-2020
4	117 TPT-IV	550.89	07-03-2020
5	118 TPT-V	587.35	07-03-2020
6	119 TPT-VI	331.75	09-03-2020
7	120 TPT-VII	698.84	13-03-2020
8	121 TPT-VIII	590.54	16-03-2020
9	122 TPT-IX	641.18	13-03-2020
10	123 TPT-X	514.58	16-03-2020
11	124 TPT-XI	256.29	13-03-2020
12	125 TPT-XII	572.48	16-03-2020
13	126 TPT-XIII	679.51	16-03-2020
14	127 TPT-XIV	414.06	16-03-2020
XI	YSR Kadapa District (317 Nos in 10 Packages)		
1	128 KDP-I	364.62	05-03-2020
	129 KDP-II	607.98	06-03-2020
1	130 KDP-III	622.43	11-03-2020
2	131 KDP-IV	681.33	05-03-2020
3	132 KDP-V	331.56	07-03-2020
4	133 KDP-VI	623.93	06-03-2020
5	134 KDP-VII	726.42	12-03-2020
6	135 KDP-VIII	573.40	11-03-2020
7	136 KDP-IX	678.10	07-03-2020
8	137 KDP-X	623.14	12-03-2020
XII	Anantapuramu District (279 Nos in 14 Packages)		
1	138 ATP-I	90.97	05-03-2020
2	139 ATP-II	202.20	06-03-2020
3	140 ATP-III	480.02	09-03-2020
4	141 ATP-IV	403.91	12-03-2020
5	142 ATP-V	481.34	12-03-2020
6	143 ATP-VI	312.10	16-03-2020
7	144 ATP-VII	333.61	16-03-2020
8	145 ATP-VIII	387.16	16-03-2020
9	146 ATP-IX	444.30	16-03-2020
10	147 ATP-X	348.72	12-03-2020
11	148 ATP-XI	295.79	12-03-2020
12	149 ATP-XII	497.15	09-03-2020
13	150 ATP-XIII	495.73	05-03-2020
14	151 ATP-XIV	369.05	06-03-2020

Sl. No.	Name of the work	Approx. ECV (Rs. in Lakhs)	Last Date receipt upto 5.00 PM
XIII	Kurnool District (402 Nos in 13 Packages)		
1	152 KNL-I	128.85	05-03-2020
2	153 KNL-II	799.80	06-03-2020
3	154 KNL-III	779.75	07-03-2020
4	155 KNL-IV	259.10	12-03-2020
5	156 KNL-V	698.08	13-03-2020
6	157 KNL-VI	599.19	16-03-2020
7	158 KNL-VII	310.83	16-03-2020
8	159 KNL-VIII	865.35	16-03-2020
9	160 KNL-IX	654.20	13-03-2020
10	161 KNL-X	809.45	12-03-2020
11	162 KNL-XI	150.93	07-03-2020
12	163 KNL-XII	778.20	06-03-2020
13	164 KNL-XIII	687.57	05-03-2020

Note: 1) The contractors/ firms desired to participate in the tenders should invariably get registered at free of cost on e-procurement platform in Website www.apecurement.gov.in 2) The submission of both Technical bid with all enclosures and Price bid will be on the electronic procurement platform of Andhra Pradesh i.e. <https://tender.apecurement.gov.in> 3) Price Adjustment is applicable only as per G.O.Ms.No.94 of T, R&B (R.I) Department Dated.16.04.2008 only for Steel & Cement and no other Price adjustment G.Os are applicable.4) APMSIDC may cancel the tenders at any time without assigning any reasons.

**Sd/-
MANAGING DIRECTOR**

**ANDHRA PRADESH MEDICAL SERVICES & INFRASTRUCTURE
DEVELOPMENT CORPORATION**

Plot No.9, Survey No.49, IT Park, Mangalagiri - 522 503, Guntur District.
Amaravathi Region, Andhra Pradesh, email: ce.apmhidc@gmail.com

Tender Notice No.12/APMSIDC/2019-20, Dated.18.02.2020.

Tenders are invited through e-procurement platform for Construction of New Buildings for Health & Wellness Centers at various places in the following Districts in **A.P through Reverse Tendering Process**

- 1) Srikakulam District (365 Nos in 10 Packages) value of works: Rs.6697 Lakhs.
- 2) Vizianagaram District (254 Nos in 9 Packages) value of works: Rs.4649 Lakhs.
- 3) Visakhapatnam District (399 Nos in 13 Packages) value of works: Rs.7389 Lakhs.
- 4) East Godavari District (425 Nos in 17 Packages) value of works: Rs.7978 Lakhs.
- 5) West Godavari District (425 Nos in 15 Packages) value of works: Rs.7982 Lakhs.
- 6) Krishna District (411 Nos in 13 Packages) value of works: Rs.7770 Lakhs.
- 7) Guntur District (414 Nos in 15 Packages) value of works: Rs.7821 Lakhs.
- 8) Prakasam District (423 Nos in 12 Packages) value of works: Rs.7930 Lakhs.
- 9) Nellore District (345 Nos in 9 Packages) value of works: Rs.6432 Lakhs.
- 10) Chittoor District (408 Nos in 14 Packages) value of works: Rs.7513 Lakhs.
- 11) Kadapa District (317 Nos in 10 Packages) value of works: Rs.5833 Lakhs.
- 12) Anantapuramu District (279 Nos in 14 Packages) value of works: Rs.5142 Lakhs.
- 13) Kurnool District (402 Nos in 13 Packages) value of works: Rs.7521 Lakhs.

The other details can be seen at the website <http://msidc.ap.nic.in>.

Sd/--
MANAGING DIRECTOR

Published in
Sakshi (Telugu) on
19.02.2020